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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

|:| is extended, is not ex-

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers
tended.

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram whichTncludes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(\/ A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
——1 TRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
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and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

BY

(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed b& GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE

30-105-02 USAPPC V2.00



DACWO07-02-B-0009

Page 148 of 183

directed by the Contracting Oficer (CO or Authorized Contracting Oficer
Representative (COR). The Contractor shall not commt or pernmt any at which
will interfere with the performance of work by any other Contractor(s) or by
any CGovernment Enpl oyee(s), other than witten direction by the CO or COR

52. 2900- 4031 SUBCONTRACT APPROVALS

The Contractor shall obtain the witten consent of the Contracting
Oficer (CO prior to placing any subcontract. Neither consent by the COto
any subcontract or any provisions thereof shall be construed to be
determination: (i) of the acceptability of any subcontract ternms or
condition, (ii) of the acceptability of any subcontract price or of any
anount paid under any responsibility for perform ng this contract; unless
such approval or consent specifically provides otherw se.

52.2900- 4013 ENVI RONMENTAL LI TI GATI ON

(A) If the performance of all or any part of the work is suspended,
del ayed, or interrupted due to an order of a court of conpetent jurisdiction
as a result of environnental litigation, as defined below the Contracting
O ficer, at the request of the Contractor, shall determ ne whether the order
is due in any part to the acts or omi ssions of the Contractor or a
subcontractor at any tier not required by the terns of this contract. |If it
is determined that the order is not due in any part to acts or om ssions of
the Contractor or a subcontractor at any tier other than as required by the
terms of this contract, such suspension, delay, or interruption shall be
considered as if ordered by the Contracting Oficer in the adm nistration of
this contract under the ternms of the SUSPENSI ON OF WORK cl ause of this
contract, see Section 00700. The period of such suspension, delay or
interruption shall be considered unreasonable, and an adjustnent shall be
made for any increase in the cost of performance of this contract (excluding
profit) as provided in that clause, subject to all the provisions thereof.

(B) The term"environnental litigations", as used herein, neans a
lawsuit alleging that the work will have an adverse effect on the environnent
or that the Governnent has not duly considered, either substantively or
procedural ly, the effect of the work on the environnment.

52.232-5001 CONTI NUI NG CONTRACTS ( MAR 1995)

(a) This is a continuing contract, as authorized by Section 10 of the
Ri ver and Harbor Act of Septenber 22, 1922 (33 U.S. Code 621). The paynent
of sone portion of the contract price is dependent upon reservations of funds
fromfuture appropriations and fromfuture contribution to the project having
one or nore non-federal project sponsors. The responsibilities of the
Governnment are limted by this clause notw thstanding any contrary provision
of the "Paynents to Contractor"” clause or any other clause of this contract.

(b) Adequate funding (ampbunt to be disclosed after award of contract)
has been reserved for this contract and is available for payments to the
contractor during the current fiscal year. It is expected that Congress wll
make appropriations for future fiscal years fromwhich additional funds
together with funds provided by one or nore non-federal project sponsors will
be reserved for this contract.

(c) Failure to make paynments in excess of the anobunt currently reserved,
or that may be reserved fromtime to time, shall not entitle the contractor
to a price adjustnent under the terns of this contract except as specifically
provi ded in paragraphs (f) and (i) below. No such failure shall constitute a
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breach of this contract, except that this provision shall not bar a breach-
of -contract action if an anount finally determ ned to be due as a termination
al |l omance remains unpaid for one year due solely to a failure to reserve
sufficient additional funds therefore.

(d) The CGovernnment nmay at any tine reserve additional funds for paynents
under the contract if there are funds avail able for such purpose. The
contracting officer will pronptly notify the contractor of any additiona
funds reserved for the contract by issuing an adm nistrative nodification to
the contract.

(e) If earnings will be such that funds reserved for the contract wll
be exhausted before the end of any fiscal year, the contractor shall give
written notice to the contracting officer of the estimted date of exhaustion
and the anpunt of additional funds which will be needed to nmeet paynents due
or to becone due under the contract during that fiscal year. This notice
shall be given not less than 45 nor nore than 60 days prior to the estimted
dat e of exhausti on.

(f) No paynments will be nade after exhaustion of funds except to the
extent that additional funds are reserved for the contract. The contractor
shall be entitled to sinple interest on any paynent that the contracting
of ficer determ nes was actually earned under the terms of the contract and
woul d have been made except for exhaustion of funds. Interest shall be
conputed fromthe tine such paynent woul d ot herwi se have been nmade unti
actually or constructively made, and shall be at the rate established by the
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in
effect on the first day of the delay in such paynent.

(g) Any suspension, delay, or interruption of work arising from
exhaustion or anticipated exhaustion of funds shall not constitute a breach
of this contract and shall not entitle the contractor to any price adjustnent
under the "Suspension of Work" clause or in any other manner under this
contract.

(h) An equitable adjustnent in performance tine shall be nmade for any
increase in the tinme required for performance of any part of the work arising
from exhaustion of funds or the reasonable anticipation of exhaustion of
funds.

(i) If, upon the expiration of sixty (60) days after the begi nning of
the fiscal year follow ng an exhaustion of funds, the Governnment has failed
to reserve sufficient additional funds to cover paynents otherw se due, the
contractor, by witten notice delivered to the contracting officer at any
time before such additional funds are reserved, may elect to treat his right
to proceed with the work as having been term nated. Such a term nation shal
be considered a termnmination for the conveni ence of the Governnent.

(j) I'f at any tinme it becones apparent that the funds reserved for any
fiscal year are in excess of the funds required to neet all paynments due or
to become due the contractor because of work perfornmed and to be perfornmed
under the contract during the fiscal year, the Governnent reserves the right,
after notice to the contractor, to reduce said reservation by the amount of
such excess.
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